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Total

Unit Cost Amount

02 SITEWORK & DEMOLITION
02-41-19.00 Selective Demolition 1,390

02 SITEWORK & DEMOLITION 1,390

03 CONCRETE
03-05-13.00 Basic Concrete Materials 207

03-11-13.00 Structural Cast-In-Place Concrete Forming 1,470

03-21-05.00 Reinforcing Steel Accessories 15

03-22-00.00 Fabric And Grid Reinforcing 166

03-30-00.00 Cast-In-Place Concrete 5,047

03-31-05.00 Normal Weight Structural Concrete 514

03-35-29.00 Tooled Concrete Finishing 367

03-35-43.00 Polished Concrete Finishing 1,024

03 CONCRETE 8,810
72.031 Labor hours

5.23 Equipment hours

06 WOOD & PLASTICS
06-05-00.00 Common Work Results For Wood, Plastics, And Composites 825

06-05-23.00 Wood, Plastic, And Composite Fastenings 1,757

06-11-00.00 Wood Framing 21,646

06-16-36.00 Wood Panel Product Sheathing 1,938

06-17-53.00 Shop-Fabricated Wood Trusses 5,721

06-18-00.00 Glued-Laminated Construction 4,612

06-22-13.00 Standard Pattern Wood Trim 1,056

06-26-00.00 Board Paneling 763

06-43-13.00 Wood Stairs 2,085

06 WOOD & PLASTICS 40,403
168.660 Labor hours

1.66 Equipment hours

07 THERMAL PROTECTION
07-16-00.00 Cementitious And Reactive Waterproofing 800

07-21-13.00 Board Insulation 277

07-21-16.00 Blanket Insulation 453

07-21-26.00 Blown Insulation 497

07-21-29.00 Sprayed Insulation 1,715

07-26-00.00 Vapor Retarders 960

07-31-00.00 Shingles And Shakes 420

07-42-13.00 Metal Wall Panels 2,661

07-46-00.00 Siding 6,924

07-71-43.00 Drip Edge 340

07 THERMAL PROTECTION 15,047
52.87 Labor hours

2.773 Equipment hours

08 DOORS & WINDOWS
08-05-00.00 Common Work Results For Openings 14,263

08 DOORS & WINDOWS 14,263
3.00 Labor hours

09 FINISHES
09-05-05.00 Selective Finishes Demolition 5,928

09-29-00.00 Gypsum Board 3,599

09-91-13.00 Exterior Painting 847

09-91-23.00 Interior Painting 4,957
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09 FINISHES 15,330
129.365 Labor hours

14 VERTICAL TRANSPORTATION
14-42-00.00 Wheelchair Lifts 23,949

14 VERTICAL TRANSPORTATION 23,949
28.00 Labor hours

22 PLUMBING
22-05-00.00 Common Work Results For Plumbing 7,759

22 PLUMBING 7,759
3.133 Labor hours

23 HVAC
23-05-00.00 Common Work Results For HVAC 9,828

23 HVAC 9,828

26 ELECTRICAL
26-05-00.00 Common Work Results For Electrical 6,460

26 ELECTRICAL 6,460

31 EARTHWORK
31-05-00.00 Common Work Results For Earthwork 1,726

31-22-00.00 Grading 46

31-23-16.00 Excavation 390

31-23-23.00 Fill 520

31 EARTHWORK 2,682
13.85 Labor hours

10.77 Equipment hours

32 EXTERIOR IMPROVEMENTS
32-91-19.00 Landscape Grading 105

32-92-00.00 Turf And Grasses 172

32 EXTERIOR IMPROVEMENTS 277
3.434 Labor hours

1.120 Equipment hours
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Description Amount Totals Rate

Labor 29,847

Material 46,072

Subcontract 69,328

Equipment 951

Other

146,198 146,198

Prime Contractor's G.C.'s 17,544 12.000 %

17,544 163,742

Prime Contractor's Fee 4,912 3.000 %

4,912 168,654

Design/Trade Contingency 25,298 15.000 %

25,298 193,952

Bonds and Insurance 1,073 0.550 %

1,073 195,025

Total 195,025
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